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 Signed Agreements No Signed Agreements 

Bethany Christian Services 
287 Independence Blvd, Suite 241 
Virginia Beach VA 23462 
Contact: 
 

Ashley Conrad, LCSW 
Foster Care Adoption Worker 
AConrad@bethany.org 
757/499-9367 
 

Mary Beth Bova-Burgess 
Executive State Director 
5610 Southpoint Centre Blvd., Suite 107 
Fredericksburg, VA  22407 
mbova-burgess@bethany.org 
540/373-5165 

Arlington County DSS 
Norfolk DHS 
Portsmouth DSS 
Roanoke City DSS 
VA Beach DHS 

 

Children’s Home Society of Virginia 
4200 Fitzhugh Avenue 
Richmond VA 23230 
804/353-0191 
Contact:   
Laura Ash-Brackley, Project Director 
laura@chsva.org 
 
Nadine  Marsh-Carter, President/CEO 
Nadine@chsva.org 
804/833-5714 (mobile) 
 
Laura Pitts,  Project Staff 
laurashoop@chsva.org 
 
Dale Johnson-Raney 
Director of Operations 
dale@chsva.org 

Arlington  County DSS 
Brunswick County DSS 
Caroline County DSS 
Chesterfield-Colonial Heights DSS 
Goochland County DSS 
King William County DSS 
Louisa County DHS 
New Kent County DSS 
VA Beach DHS 

 

Commonwealth Catholic Charities 
1512 Willow Lawn Dr. 
PO Box 6565 
Richmond VA 23230 
Contact: 
Marge Savage Thornton, Project Director 
Marge.Thornton@cccofva.org 
540/278-1654 
 
 

Dickinson County DSS 
Russell County DSS 
Scott County DSS 
Smyth County DSS 
Wise County DSS 

 

mailto:AConrad@bethany.org
mailto:mbova-burgess@bethany.org
mailto:laura@chsva.org
mailto:Nadine@chsva.org
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Joanne Nattrass 
Executive Director 
Joanne.nattrass@cccofva.org 
 
Marsha Summers, Project Staff 
Marsha.summers@cccofva.org 
276/679-1195 
507 Park Avenue, NW 
Norton, VA 24273 
 
Richard Ciofani 
Chief Financial Officer 
Phone 804-545-5913 
richard.Ciofani@cccofva.org 

Coordinators 2 Inc. 
8100 Three Chopt Road, Suite 101 
Richmond VA 23229 
Contact: 
Sharon Richardson, Project Director 
srichardson@c2adopt.org 
804/354-1881 
 
Rebecca Ricardo 
Executive Director 
rricardo@c2adopt.org 
 
Clintonya Cooper, Director of Finance  
ccooper@c2adopt.org 

Albemarle County DSS 
Henrico County DSS 
Hopewell DSS 
Northumberland DSS 
Richmond City DSS 
Richmond County DSS 
Roanoke City DSS 

Matthews County 

DePaul Community Resources (07) 
5650 Hollins Road 
Roanoke VA 24019 
Contact: 
Kelly Bennett, Project Director 
540/265-8923 
kbennett@depaulcr.org 
 
Amanda N. Stanley 
Executive Director 
astanley@depaulcr.org 
 
Robin McKee, Project Staff 
rmckee@depaulcr.org 

Bristol County DSS 
Buchanan County DSS 
Franklin County DSS 
Grayson County DSS 
Henry/ Martinsville DSS 
Roanoke County DSS 
Roanoke City DSS 
Tazewell County DSS 
Washington County DSS 
Wythe County DSS 

 

DePaul Community Resources (08)  
5650 Hollins Road 

Carroll County DSS 
Floyd County DSS 

 

mailto:Joanne.nattrass@cccofva.org
mailto:Marsha.summers@cccofva.org
mailto:richard.Ciofani@cccofva.org
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Roanoke VA 24019 
Contact: 
Kelly Bennett, Project Director 
540/265-8923 
kbennett@depaulcr.org 
 
Robin McKee, Project Staff 
rmckee@depaulcr.org 

Giles County DSS 
Montgomery County DSS 
Pulaski County DSS 
Radford City DSS 
 

Extra Special Parents 
711 North Courthouse Road 
Richmond, VA  23236 
804/714-1776 
Contact: 
Abigail Schreiner, Project Director 
aschreiner@espva.org 
 
Toni Collins, Project Staff 
tcollins@espva.org 
 
Michael Gasper 
Executive Director 
mgasper@espva.org 
 
Amy Lucy 
Director of Finance 
alucy@espva.org 

Albemarle County DSS 
Amelia County DSS 
Charlottesville City DSS 
Cumberland County DSS 
Hanover County DSS 
Powhatan County  DSS 
Nottoway County DSS 

Caroline County 

United Methodist Family Services  
Contact: 
Adalay Wilson, Project Director 
5601 Robin Hood Road, Suite 122 
Norfolk, VA 
awilson@umfs.org 
757/490-9791 
 
Rosemary Liberti, Project Manager 
3900 West Broad Street 
Richmond, VA  23230 
rliberti@umfs.org 
804/353-4461 Ext. 1447 
 
Greg Peters 
President & CEO 
gpeters@umfs.org 
 

Arlington County DSS 
Fairfax County DFS 
Isle of Wight DSS 
Louisa County DSS 
Newport News DHS 
Norfolk DHS 
Portsmouth 
Prince Edward County DSS 
Richmond City DSS 
Spotsylvania County DSS  

Nottoway DSS 
 

mailto:kbennett@depaulcr.org
mailto:rmckee@depaulcr.org
mailto:aschreiner@espva.org
mailto:tcollins@espva.org
mailto:mgasper@espva.org
mailto:alucy@espva.org
mailto:awilson@umfs.org
mailto:rliberti@umfs.org
mailto:gpeters@umfs.org
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Doug  LeBold 
Controller 
dlebold@umfs.org 
804/254-9688, Ext: 1123 

Local Departments of Social Services 

 Partners (Identified on or by August, 2014) 

 Signed Agreements No Signed Agreements 

Charlottesville  
PO Box 911 
Charlottesville, VA   22902 
 
Contact: 
Sue Moffett, Project Director 
moffett@charlottesville.org 
434/970-3451 
 
Diane E. Kuknyo 
Agency Director 
kuknyo@charlottesville.org 
434-970-3400 
 
Laura Morris 
Finance Officer 
morrisl@charlottesville.org 
434-970-3400 

Albemarle County DSS 
Greene County DSS 
Community Attention Foster 
Families 
 

 

Danville  
Coalition for Adoption in Piedmont (CAP) 
510 Patton St. 
PO Box 3300 
Danville VA 24543 
Contact: 
Deborah Fitzgerald, Project Director 
Deborah.fitzgerald@dss.virginia.gov 
434/799-6540 
 
Katie Hall, Project Director 
Kaitlyn.hall@dss.virginia.gov 
 
John Moody 
Agency Director 
John.moody@dss.virginia.gov 
 
Luis Alarcon 
Agency Accountant 

Albemarle County DSS 
Appomattox County DSS 
Bedford County DSS 
Buckingham DSS 
Charlotte County DSS 
Halifax County DSS 
Nelson County  DSS 
Roanoke City DSS 

 

mailto:dlebold@umfs.org
mailto:moffett@charlottesville.org
mailto:kuknyo@charlottesville.org
mailto:morrisl@charlottesville.org
mailto:Deborah.fitzgerald@dss.virginia.gov
mailto:Kaitlyn.hall@dss.virginia.gov
mailto:John.moody@dss.virginia.gov
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Luis.alarcon@dss.virginia.gov 
 
Elizabeth Nelms, Project Staff 
ENelms@depaulcr.org 
 
Beth Cassell, Project Staff 
BCassell@depaulcr.org 

Petersburg 
400 Farmer Street 
PO Box 2127 
Petersburg VA 23804-2127 
Contact: 
Donna Rohde, Project Director 
donna.rohde@dss.virginia.gov 
804/861-4720 x3079 
 
Kimberly Willis Miles 
Agency Director 
Kimberly.miles@dss.virginia.gov 
 
Waverly Brown, Jr.  
Director of Finance 
Waverly.brown@dss.virginia.gov 
804/861-0137 
 
Gwen Haskins 
gwenhaskett7@gmail.com 

Dinwiddie County DSS 
Prince George County DSS 
VA Beach DHS 

 

Shenandoah Valley  
PO Box 7 
68 Dick Huff Lane 
Verona VA 24482 
Contact: 
Stephanie Huffman, Project Director 
Stephanie.huffman@dss.virginia.gov 
540/245-5833 
 
Elizabeth Middleton 
Agency Director 
Elizabeth.middleton@dss.virginia.gov 
540/245-5808 
 
Jerry Orlando 
Director of Finance 
Jerry.orlando@dss.virginia.gov 

Bath County DSS 
Highland County DSS 
Rockbridge/Lexington/Buena 
Vista  DSS 

 

mailto:Luis.alarcon@dss.virginia.gov
mailto:ENelms@depaulcr.org
mailto:BCassell@depaulcr.org
mailto:donna.rohde@dss.virginia.gov
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Offerors must submit a completed and signed Collaborative Adoption Agreement (Attachment D) 

with a minimum of two (2) LDSS or with LCPA(s) with whom the Offeror will partner to achieve 

adoptions.  Contractors should complete and sign the Collaborative Adoption Agreement with any 

additional LDSS or LCPA(s) with whom they will partner during the course of the contract and 

should submit copies of these agreements to the VDSS Contract Administrator.    

 

A. Within 20 work days of being awarded a contract, the Contractor and partner LDSS or 

LCPA(s) must attend a technical assistance meeting with the VDSS Contract Team to 

discuss how to develop a plan to achieve specified outcomes (refer to B below).   
 

B. Within 45 days of being awarded a contract, the Contractor and their partner LDSS(s) or 

LCPA(s) shall meet and develop a joint plan to achieve specified outcomes.  The Plan 

shall include: 

1. Identifying  the specific children for whom the Contractor will find an adoptive home;  

2. Matching characteristics of adoptive home needed, including “wants vs. needs;” 

3. Assessing and providing services/training to child/youth, current foster family, pre-

adoptive family, etc. 

4. Specifying the roles and responsibilities of the Contractor and the LDSS or LCPA(s) 

in approving an adoptive home for a specific child and placing the child in the 

adoptive home; 

5. Identifying a communication plan to staff cases and review progress, agreeing to the 

assignment of new cases, addressing  challenges and further delineating roles and 

responsibilities;  

6. Decision making authority and process: preparing, sharing and signing off on reports, 

summaries, required documents, etc.; 

7. Supporting pre-adoptive family through the adoption process – home study, subsidies, 

etc. 

8. Assuring consistent and ongoing communication with the child/youth, current foster 

family, service providers, medical, educational providers, pre-adoptive family, 

Guardian Ad Litems (GALs), etc. 

9. Pre and post adoptive home placement assessment, evaluation and support; 

10. Compliance with all federal, state regulations and agency policies involving child 

welfare work; 

11. Facilitating the handling of legal proceedings; 

12. Identifying and agreeing to a dispute resolution process that can be initiated by the 

Contractor or the partner LDSS(s) or LCPA(s) when a disagreement or conflict 

threatens to hold up the placement of a child in an adoptive home or, in any other  

way, a child’s timely adoption is at risk; 

13. Developing work plan benchmarking goals, objectives, projected outcomes and 

performance measures for the initial contract period. 

 


